
 

Town of Buchanan

Roadway Reconstruction

August 16, 2018  

Estimated Opinion of Probable Cost 

30' BB CURB & GUTTER W/STORM SEWER

1000' LONG, 12" BASE AND 3.5" ASPHALT - RESIDENTIAL ROAD

ITEM UNIT COST TOTAL COST

TOWN COST

PULVERIZE EXISTING PAVEMENT 2500 SY $1 $2,500

EXCAVATE ROADWAY, AVG 15" 1600 CY $20 $32,000

BASE COURSE, 12" 1300 CY $23 $29,900

ASPHALT, 3.5" 700 TONS $70 $49,000

STORMWATER MANAGEMENT FACILITY 1 LS $30,000 $30,000

EROSION CONTROL 1 LS $1,500 $1,500

TRAFFIC CONTROL 1 LS $1,000 $1,000

SUBTOTAL CONSTRUCTION $145,900

CONTINGENCY 10% $14,590

ENGINEERING AND ADMINISTRATION $29,180

TOWN COST SUBTOTAL $189,670

PROPERTY OWNER COST - STORM SEWER AND CURB AND GUTTER

24" BARRIER CURB AND GUTTER 2000 LF $15 $30,000

LANDSCAPE RESTORATION, SEED, E-MAT 3200 SY $6 $19,200

STORM SEWER, 12" LEAD 100 LF $35 $3,500

STORM SEWER, 15" 300 LF $40 $12,000

STORM SEWER, 18" 300 LF $45 $13,500

STORM SEWER, 24" 300 LF $50 $15,000

STORM MANHOLES 3 EA $3,000 $9,000

CATCH BASINS 6 EA $2,500 $15,000

MINI STORM SEWER 1000 LF $30 $30,000

SUMP PUMP CONNECTIONS TO PIPE AND R.O.W. 20 EA $300 $6,000

SUBTOTAL CONSTRUCTION $153,200

CONTINGENCY 10% $15,320

ENGINEERING AND ADMINISTRATION $30,640

PROPERTY OWNER COST SUBTOTAL $199,160

TOTAL PROJECT OPINION OF PROBABLE COST $388,830

TOTAL PROJECT COST PER CENTERLINE LF ROADWAY $388.83

TOWN COST PER CENTERLINE LF OF ROADWAY $189.67

TOWN COST PER LOT FRONT FOOT $94.84

PROPERTY OWNER COST PER LOT FRONT FOOT $99.58

PROPERTY OWNER COST PER LOT (100 FT LOTS) $9,958.00

Full Urbanization Allocation Option 2-Assume there are 20 lots at 100 ft of front footage each lot

QUANTITY

NOTE: COSTS DO NOT INCLUDE DRIVEWAY CONSTRUCTION.  THE PROPERTY OWNER IS RESPONSIBLE 

FOR THE DRIVEWAY CONSTRUCTION COST.  THE PRELIMINARY COST FOR ASPHALT DRIVEWAY 

REPLACEMENT IS APPROXIMATELY $15,000 ($750/DRIVEWAY X 20 DRIVEWAYS) FOR THIS SCENARIO.  
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